
W16ROE-4100-7736

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this amendment is: 1). To make changes to the specifications as detailed on the SF 30 continuation sheet. 2). To provide
 government responses to contractors' questions for informational purposes only. 3). To remind offerors that Past Performance
 questionnaires must be received by the contract specialist by 2:00:00 PM EST on the  date proposals are due. 4). To provide a revised Bid
 Schedule with an additional line item for an optional above ground 100,000 gallon capacity firewater storage system. 5). To extend the due
 date for proposals to 12 August 2004 2:00:00 PM EST.

NOTE: Bidders must acknowledge receipt of this amendment by the date specified in the solicitation by one of the following methods: in the
 space provided on the SF 1442, by separate letter, or by telegram, or by signing block 15 below. FAILURE TO ACKNOWLEDGE
 AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BID, LATE
 MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS CLAUSE (FAR 14.304).

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 13

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 28-Jul-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912DS-04-R-0006

X 9B. DATED (SEE ITEM 11)
09-Jun-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0006

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

28-Jul-2004
CODE

USA  ENGINEER DISTRICT, NEW YORK
ATTN:CENAN-CT ROOM 1843  
26 FEDERAL PLAZA
NEW YORK NY 10278

W912DS 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
REVISED BID SCHEDULE/ AMEND. 6 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 Design/Build 

FFP 
 of Explosion Research and Development Loading Facility Administration 
Component, Site Work:  All site work, including utilities,  associated with the 
design and construction of the administration component, complete. 
PURCHASE REQUEST NUMBER: W16ROE-4100-7736 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
 Design/Build 

FFP 
 of Explosion Research and Development Loading Facility Administration 
Component, Building.  All work associated with the Design and construction of the 
administration component, complete. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum   
 Design/Build 

FFP 
 of Explosion Research and Development Loading Facility Explosive Processing 
and Explosive Machining components, site work:  All site work associated with the 
Design and Construction of the explosive processing and explosive machining 
components, complete. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  1 Lump Sum   
 Design/Build 

FFP 
of Explosion Research and Development Loading Facility explosive processing 
and explosive machining components, building:  All work associated with the 
design and construction of the explosive processing and explosive machinning 
components, complete. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Lump Sum   
 Design/ Build 

FFP 
Of Explosion Research and Development Loading Facility Explosive storage 
component, site work:  Allsite  work associated with the design and construction of 
the explosive storage, complete. 
  

 

   
  
 
 NET AMT  
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FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1 Lump Sum   
 Design/Build 

FFP 
of Explosion Research and Development Loading facility explosive storage 
component, building:  all work associated with the Design and Construction of the 
Explosive storage component, complete. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  175 Cubic 

Yard 
  

 ROCK EXCAVATION (ESTIMATED QUANTITY)       ____________________ 
FFP 
IAW Section 01010, PARA. 2.5, (Excludes Price of Non-Rock Excavations 
Required by Contract) (Estimated Quantity) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  1 Dollars, 

U.S. 
  

 Project Punch List 
FFP 
TO:       This line applies to all punch list items including those items identified at 
the prefinal and final  inspections and is above the normal retainage for this item.  
Offerors shall include this amount in the bid price" $50,000.00".  This amount shall 
not be changed.    This amount shall be retained by the Government in the event 
contractor fails to complete punch list items.  This amount is separate from 
liquidated damages to be applied in the event the contractor fails to complete the 
work within the time specified in the contract including any extensions.  See 
Section 00800 for additional information.  (No partial payments will be provided 
until final acceptance of this item). 
  

 

   
 $50,000.00 
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  1 Dollars, 

U.S. 
  

 50% As Built 
FFP 
Drawings Per The 00800 Section                                                                        For 
Design Build a modern, approximately 28,000 square feet functionally configured 
explosive research and development facility, Picatinny, New Jersey (No partial 
payments will be provided until final acceptance of this item).  $7,500.00.  
Reference Paragraph 1.10 e.  (00800 Section) 
  

 

   
 $7,500.00 
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  1 Dollars, 

U.S. 
  

 As-Built 
FFP 
Drawings Per The 00800 Section                                                                         TO:   
For Design Build a modern, approximately 28,000 square feet functionally 
configured explosive research and development facility, Picatinny, New Jersey (No 
partial payments will be provided until final acceptance of this item).  
"$15,000.00". 
  

 

   
 $15,000.00 
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011  1 Lump Sum   
OPTION Option 1: Design/Build 

FFP 
of upgrade of exterior of building 225:  All work associated with the design and 
construction of the refinishing of the exterior of the building 225 to be 
architecturally compatible with other components of the project, complete (if 
exercised), including required asbestos survey and abatement, demolition and new 
constuction. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  1 Lump Sum   
OPTION Option 2: Design/Build 

FFP 
of enclosed 8 foot walkway between explosive research and development loading 
facility and building 225, complete:  All work associated with the design and 
construction of the enclosed walkway from the explosive processing and explosive 
machining components to building 225, complete (if exercised), including 
sitework, foundations, framing, translucent siding, roofing, lighting, entry and exit 
doors. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013  1 Lump Sum   
OPTION Option 3: Design/Build 

FFP 
of enclosed 8 foot walkway between explosive research and development loading 
facility and the administration component, complete:  All work associated with the 
design and construction of the enclosed walkway from the explosive processing 
and explosive machining components to the administration component, complete 
(if exercised), including sitework, foundations, framing, translucent siding, roofing, 
lighting, entry and exit doors. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014  1 Lump Sum   
OPTION 100,000 Gallon  Fire Water Storage 

FFP 
Design and construct above ground firewater storage with 100,000-gallon capacity, 
fire pump, and resultant piping system with barrier to protect structure from 
accidental explosive detonation from the completed project facilities, complete  (if 
exercised), including sitework, foundations, structures, lighting, and egress doors 
(if required). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 

TOTAL BASE  (CLINS 0001-0010) $ ______________________ 
 
 
TOTAL OPTIONS (CLINS 0011-0014)$ ____________________ 
 
 
TOTAL BASE PLUS OPTIONS (CLINS 0001-0014) 
 
       $ _____________________ 
 
 
EXERCISE OPTION PERIOD 
Options may be exercised within 180 calendar days after award of the contract. 
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SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        AMENDMENT 0006 
Changes to the Specifications: 
 
Section 01010, paragraph 4.3.8: Life Safety Plan 
Delete the paragraph and replace with the following: 
 
All structures shall have exits and means of egress that comply with the requirements of NFPA 
101, to assure protection of occupants from fire or similar emergencies, except as modified by 
UFC 3-600-01. The facility shall be approved by the Department of Defense Explosives Safety 
Board (DDESB) prior to occupation, which requires a separate submittal, generally at the 60%-
65% design completion stage.  This operational review process and receipt of comments 
generally takes 60-180 days and must be closely coordinated with the DPW at Picatinny.  
Corrective actions identified by DDESB must be incorporated into the project design and facility 
construction. 
 
Section 01010, paragraph 4.3.11: Security Design 
Add the following to the end of the first sentence: 
 
and the requirements of paragraph 4.3.11.1. 
 
Add the following to section  01010: 
4.3.11.1: Physical Security Design and Construction Requirements 
 
The following requirements shall be met for any room/structure that will store 
explosives/energetics.  Each room that has an explosive allowance shall be considered a space 
that will store explosives/energetics. 
 
a. Walls. Walls will consist of 8 inches of concrete reinforced with No. 4 reinforcing bars at 9 
inches on center in each direction, or 8–inch concrete block with No. 4 bars threaded through 
direction, or 8–inch concrete block with No. 4 bars threaded through block cavities filled with 
mortar or concrete and with horizontal joint reinforcement at each course.   
b. Ceilings and roofs. Reinforcing bar spacing shall form a grid so that the area of any opening 
does not exceed 96 square inches using No. 4 bars or larger. The ceiling or roof shall be of 
concrete construction. The thinnest portion may not be less than 6 inches. 
c. Floors. Floors, if on grade, will be a minimum of 6 inches concrete construction reinforced 
with 6 inches by 6 inches—W4 by W4 mesh or equivalent bars. Where the floor slab acts as the 
ceiling of an under–lying room or area, the ceiling standards apply. 
d. Doors. Doors will be constructed of 1-3/4 inch thick solid or laminated wood with 12–gauge 
steel plate on the outside face, or will be standard 1-3/4 inch thick, hollow metal, industrial–type 
construction with minimum 14 gauge skin plate thickness, internally reinforced vertically with 
continuous steel stiffeners spaced 6 inches maximum on center.  
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(1) Door bucks, frames, and keepers will be rigidly anchored and provided with 
antispread space filler reinforced to prevent disengagement of the lock bolt by prying or 
jacking of the door frame. The frames and locks for both interior and exterior doors will 
be so designed and installed as to prevent sufficient removal of the frame facing or the 
built–in locking mechanism to allow disengagement of the lock bolt from outside a 
secured room when the door is closed and locked. 
(2) Construction requirements for door frames and thresholds will be as exacting as those 
for the doors themselves.  For example, where metal doors are used, the frame and 
thresholds will be of metal. A GSA approved class 5 armory door or GSA approved Class 
5 vault door with a built–in, three–position, dial–type, changeable combination lock, may 
be used instead of other doors or locks. 
(3) Various types of hinges are commercially available. When choosing the proper type 
of hinge for secure area doors, hinges will be of the fixed pin security hinge type or 
equivalent; exposed hinge pins will be pinned, spot welded, or otherwise secured to 
prevent removal; and hinge mounting screws may not be exposed to the outside of the 
room except for class 5 steel vault door hinges. 
(4) Shrouded high security Navy hasps shall be provided and installed for all doors. 
(5) For spaces that require frangible panels, as per other Army Regulations, the door 
assembly shall be designed to serve as the frangible panels. 
(6) All door dimensions identified in attachment A shall be considered minimum 
dimensions, width and/or height. 

e. Windows and other openings. Windows and other openings will be sealed with material 
comparable to that forming the adjacent walls and otherwise limited to the minimum essential. 
Windows, ducts, vents, or similar openings of 96 square inches or more with the least dimension 
greater than 6 inches will be equipped with any of the following: 

(1) Three–eighth inch or larger hardened steel bars, provided the vertical bars are not 
more than 4 inches apart with horizontal bars welded to the vertical bars so that the 
openings do not exceed 32 square inches. 
(2) Number 8 gauge high carbon manganese steel mesh with 2–inch diamond grid. 
(3) Number 6 gauge steel mesh with 2–inch diamond grid when number 8 in (2) above, is 
not available. 
(4) Bars or steel mesh will be securely embedded in the structure of the building or 
welded to a steel frame that will be securely attached to the wall with fastenings 
inaccessible from the exterior of arms storage facility. 

 
Section 01010, paragraph 4.4.2.1: Substantial Dividing Walls 
Add the following to the end of the second sentence: 
 
and the requirements of paragraph 4.3.11.1. 
 
Section 01010, paragraph 4.4.3: Explosive Storage Component 
Remove the first sentence and replace with the following: 
 
The explosive storage facility [magazine] will include a structure with four (4) rooms, each 
having clear interior space dimensions of 14’0” long by 14’0” wide. There will also be minimum 
clear interior height dimensions of 10’0” to equipment and 12’0” to the structure. 
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Section 01010, paragraph 4.4.3.1: Blow-out Design 
Add the following to the end of the first sentence: 
 
and the requirements of paragraph 4.3.11.1. 
 
 
Section 01010, paragraph 6.5.3: Sprinkler Supply Water 
Delete the contents of this paragraph and replace with the following: 
 
A new water supply, of ten-inch nominal diameter, is currently being installed within the project 
area.  Fire flow test data of this new supply is not available at this time.  The Contractor should 
assume this new water supply will be of sufficient pressure and flow to accommodate all fire 
protection requirements for this project. 
 
A bid option item, providing above ground firewater storage of 100,000 gallon capacity,  fire 
pump, and resultant piping system with barrier to protect the structure from accidental explosive 
detonation from the completed project, is included should the Contractor conducted sprinkler 
tests and hydraulic calculations validate the requirement for a supplemental water source to meet 
the fire protection requirements of the project.          
 
 
Section 01010, paragraph 10.5: High Energetic Material 
Add the following to the end of the last sentence: 
 
The storage magazine (explosive storage facility), in addition to all other design and code 
requirements, must comply with the requirements of Section 4.3.11.1. 
 
Section 01012, paragraph 1.7.2: Government Review 
Replace subsection c. with the following: 
 
As an additional Quality Assurance check, the Government will send the 60-65% submittal to 
the Department of Defense Explosive Safety Board (DDESB) for review.  DDESB 
operational review generally requires 60-180 days for review and issuance of comments. 
Corrective actions identified by DDESB must be incorporated into the project design and facility 
construction. 
 
Attachment A: Architectural Room by Room Requirements 
For Door information for rooms 400-403 add: 
Type: E 
Width: 6’0” 
Height 8’0” 
 
For Room 400-403 delete the ceiling height dimension and replace with, “10’0” clear to 
equipment and 12’0” clear to structure.” 
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Contractor Questions with Government Responses for Informational Purposes Only 
 
 
111. Contractor question: RFP Specification Section 01010-87, Para. 6.5.3 indicates that 
the Contractor should account for an underground firewater storage tank and fire pump to be 
utilized for the Fire Protection system. Our expanded calculation indicate that to meet the code 
requirement, an approximately 300,000 gallon water tank is needed. This tank may not be 
underground for its shear size (over six stories high) at a cost (for the tank, insulation, concrete 
foundation and support, fire pump etc.) of over $700,000.00. We are fearful that no Contractors 
are going to account for that tank since the RFP indicated an underground tank. Please clarify the 
requirement of that paragraph. 
  
Government response: Offerors are reminded to provide proposals in compliance with the RFP 
requirements, specifically Section 6.5 Fire Protection. 
 
  
112. Contractor question:  The Safety Plan incorporated at the end of Amendment No. 5 is 
written for a substantially different room account than the one contained in the RFP (Amend. 
No.1 to 4). Different rooms are described in Amendment No. 5. 
 
Government response: The revised Site Safety Plan (SSP) included in Amendment-0005 
includes an overall site plan that differs from the suggested site plan described in the RFP.  
Offerors are instructed to use the explosive safety concerns, separation distances, suggested site 
layout, and safety related issues addressed in the revised Site Safety Plan included in 
Amendment 0005. Offerors should use the room descriptions, functional adjacencies, and design 
relationships described in the RFP for each building. Whereas the site plan may have changed, 
the individual building room layouts remain consistent with the RFP. 
 
113. Contractor question: I request you to extend the bid due date by two weeks, to 
August 16, 2004. 
 
Government response: The due date for receipt of proposals is extended to 2:00:00 PM EST on 
12 August 2004.  
 
  
         
 
  
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
                The required response date/time has changed from 03-Aug-2004 02:00 PM to 12-Aug-2004 02:00 PM.  
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        CLIN 0014 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014  1 Lump Sum   
OPTION 100,000 Gallon  Fire Water Storage 

FFP 
Design and construct above ground firewater storage with 100,000-gallon capacity, 
fire pump, and resultant piping system with barrier to protect structure from 
accidental explosive detonation from the completed project facilities, complete  (if 
exercised), including sitework, foundations, structures, lighting, and egress doors 
(if required). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
 
(End of Summary of Changes)  
 


